
OFFICE OF PUBLIC EDUCATION FACILITIES MODERNIZATION 
 
 

HVAC TECHNICIAN SERVICES 
 

Solicitation # GM-08-S-0922-FM 
 

Addendum No. 2 
Issued:  October 06, 2008 

 
 This Addendum Number 02 is issued by e-mail on October 06, 2008.  Except as modified 
hereby, the Request for Proposals (“RFP”) remains unmodified. 
 
Item #1 
 
Requests for Information:  Below is a list of questions about this Project and the Office’s 
responses. 
 

1. Upon arriving at the site and troubleshooting a problem that requires the purchase of 
repair parts, is there a monetary level or ceiling at which the contractor is authorized to 
purchase repair parts and if there is a limit will DCPS provide a representative with 
authority to authorize parts procure during and after normal working hours for repairs 
parts that exceed that threshold?  Response:  After award but prior to signing the 
contract, OPEFM and the Contractor will agree upon a set of procedures that 
describe approval levels applicable for work.  It is contemplated that these 
procedures will require the Contractor to seek OPEFM’s approval if the estimated 
cost of a repair exceeds an agreed upon amount.  We have slightly revised the Form 
of Contract to address this concept.  (Please see Sections 3.4 of the revised Form of 
Contract attached hereto.) 
 

2. Does each site have a building engineer assigned that will be on-site to allow access to 
the schools machinery spaces?  Response:  In general all facilities have personnel 
assigned to them during normal hours, 7 am to 8 pm, that will provide access to the 
facilities.  After-hours access can be arranged at any facility at any time necessary. 

 
3. Will building engineers be on-site for other than normal working hour emergencies?  

Response:  Access procedures will be established for work required outside of 
normal working hours.  In general, after-hours access can be arranged at any 
facility at any time necessary 

 
4. Will purchase orders be issued by DCPS at the time a request for service repairs is called 

in?  Response:  No.  Individual purchase orders will not be issued for service calls.  
The contract will be funded at a not-to-exceed amount that should be sufficient for 
the entire year.  Service calls will be billed against this NTE amount. 
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5. Who is responsible for the disposal of used refrigeration oil?  Response:  The contractor 
will be responsible for the disposal of used refrigeration oil.  

 
6. Does DCPS have refrigeration recovery tanks at any sites?  Response:  DCPS/OPEFM 

does not have refrigeration recovery tanks at any site. 
 

7. Are pressure vessel repairs subject to inspection by a DC inspector, or should the 
contractor provide a certified independent inspector for inspection of pressure vessel 
repairs?  Response:  Pressure vessel repairs are subject to inspection by the DCRA 
Chief Boiler Inspector.  Independent inspections are not permitted. 

 
8. Are any of the sites heating or cooling equipment controlled or monitored through an 

energy management system, and if so can you provide the sites and manufacturer?  
Response:  Yes, see list below. 
 

School EMS System 
Barnard Tracer Summit 
Bell Lincoln Johnson Control  - Metasys 
Bowen Johnson Control  - Metasys 
Brightwood Siemens 
Cardozo TBD 
Cleveland Tracer Summit 
Food Service Confront Link Control 
Garrison Breachmark 
Key ASI 
Luke C. Moore Johnson Control  - Metasys 
McKinley Carrier 
Kelly Miller Johnson Control  - Metasys 
Miner Johnson Control  - Metasys 
Noyes Advance Power Control/Backtalk-1.1 
Oyster Circom 
W. B. Patterson Tracer Summit 
Randle Highland Johnson Control  - Metasys 
Raymond Siemens 
Thomson Siemens 
Tyler Johnson Control  - Metasys 
Walker Jones Siemens 
J. O. Wilson Tracer Summit 
Phelps TBD 
Hardy Johnson Control  - Metasys 
Sousa TBD 

 
 

9. Is there adequate parking for service trucks at each site?  Response:  Parking at many 
sites is limited; however, we anticipate that on-site parking will be available. 
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10. Are there a minimum number of hours that can be charged for after hour’s emergency 

repairs?  Response:  No. 
 

11. Is there a computerized maintenance management system in place that has documented 
the maintenance at each site, and is warranty information available?  Response:  No. 

 
12.  Is there an asbestos management plan in place at DCPS?  Response:  Yes.  The 

Contractor will not be required to perform hazmat abatement.  All abatement work 
will be performed by others. 

 
13.  Is DCPS participating in any interruptible programs for gas/oil changeovers?  Response: 

No.  All schools use natural gas except Harrison and Logan which use fuel oil 
exclusively.  
 

14. Reference B.1.2, page 4 of 20. Does the contractor get reimbursed for travel time to and 
from the service calls after the technicians are dispatched?  Response:  Yes.  Reasonable 
travel time will be reimbursed. 
 

15. Reference B.2.3 page 5 of 20. Is there a monetary value of anticipated repairs for which 
the Contractor must receive advance authorization from the DC Officials before 
proceeding with emergency or permanent repairs? If so, how does this process work?  
Response:  Yes.  As noted above, the Contractor and OPEFM will work out these 
procedures after award but prior to signing the contract.  In general, we envision 
three authorization levels.  Tier 1 will encompass those services calls that are 
estimated to cost less than $500.  The Contractor will be authorized to perform such 
work without any further approval from OPEFM.  Tier 2 will encompass those 
service calls that cost between $500 and $2,500.  The Contractor will be required to 
confirm that the work can be completed for this amount and will be required to 
contact OPEFM prior to undertaking the work.  Tier 3 will encompass work that is 
estimated to cost more than $2,500.  The Contractor will be required to provide a 
written estimate prior to proceeding with this work. 
 

16. Is it the intention of OPEFM to make multiple contractor awards?  Response: The Office 
reserves the right award each group of schools to a separate contractor (2 awards) 
or both groups of schools to one contractor (1 award).  
 

17. What is the method to be used by DCPS to disperse calls across multiple contractors and 
school locations?  Response:  Each Contractor will be assigned a group of schools.  
Work will be assigned to the Contractors based on the location of the work. 
 

18. Will the schools be “zoned” or otherwise grouped by contractor assignment, or will 
contractor be dispatched to any of the +/-130 locations?  Response:  Zoned.  See above. 
 

19. Who will be authorized to request work on behalf of OPEFM?  Response:  This will be 
specified in the procedures referred to in question 1, above. 
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20. How will OPEFM track call backs to the originally assigned contractor?  Response: This 

will be decided post-award and prior to execution of the contract. 
 

21. Will an authorized OPEFM agent be onsite to accept the work at completion?  If not, 
what method is required for contractor to obtain acceptance of work performed?  
Response:  In many cases an OPEFM agent will be onsite to accept the work at 
completion.  In those cases where an OPEFM agent cannot be present, inspectors 
will be dispatched within 24 hours to inspect and either approve or disapprove the 
work. 
 

22. B.1.3 – What’s considered “clocking in and out” on the part of the employee?  Will hand 
written time-sheets and Field Work Orders meet the requirement?  Response:  Yes.  
 

23. Please provide historical data on the number of service calls per year.  Please break down 
this information by school and by trade category, i.e. plumbing, HVAC, etc.  
Response:  This information is not available. 
 

24. Is there an area in each school where spare parts can be stored?  Response:  Spare parts 
will be the responsibility of the Contractor.  The Contractor should NOT assume 
that there is space or a secure area to store spare parts at the school sites. 
 

25. Is there a current stock of spare parts or materials existing in each school?  Response:  
No. 
 

26. Please provide an attendee list for the pre-bid conference.  Response: Please see 
Addendum No. 1 issued on Friday, October 3, 2008 for this list. 

 
27. Section E.4.3 of the Executive Summary states the following: “Each Offer should provide 

a summary of no more than three pages of information contained in the following 
sections.”  There are no following sections under E.4.3.  Please indicate the sections you 
are referring to.  If you are referring to E.4.4 – E.4.9, does this mean we can only have 3 
pages for all of these sections or 3 pages per each E header?  Response: Please provide 
an executive summary of no more than 3 pages of the information asked for in 
sections E.4.4, E.4.5, and E.4.6.  The full information requested in those sections can 
exceed 3 pages in length. 
 

28. Is there a page limit for the RFP?  Response: No. 
 

29. How will section E.4.7 Cost be evaluated?  Will you average the values or will certain 
trades carry a heavier weight?  Is there a formula you will use to determine the weighting 
and if so, what is it?  Response: OPEFM will evaluate the price component based on 
the estimated total cost of the contract.  OPEFM has developed a spreadsheet that 
allocates the estimated amount of work by labor category.  The hourly rates bid by 
each Offeror will be multiplied by the estimated number of hours for each labor 
category and these amounts will added together thus resulting in a total estimated 
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cost.  OPEFM does not intend to provide the estimated number of labor hours 
during the bid process. 
 

30. How many contracts do you plan to award and will multiple awards be made to each 
Group under attachment 1?  Response: Please see response to question #16 above. 
 

31. Will contractors not awarded be debriefed on their RFP proposal score?  Response: 
Debriefings will be provided upon bidder’s request after award has been made. 
 

32. Our office has not received the Form of Contract as indicated under A.2 Detailed Scope 
of Work.  Once this is received, we may need further clarifications to the RFP.  Will the 
deadline for questioning be extended since all of the contract documents were not 
provided prior to the last day for questions?  Response: The Form of Contract was 
distributed on October 3, 2008 as an attachment to Addendum No. 2.  If an Offeror 
has further questions related to the Form of Contract, they may be submitted no 
later than close of business on Tuesday, October 7, 2008.  Please note that an 
updated Form of Contracted is attached hereto, including a new Section 3.4 as 
described in question 1 above. 
 

33. Will the RFP due date change as responses to these questions may change our RFP 
format?  Response: The bid date remains unchanged.  Proposals are due by Friday, 
October 10, 2008, at 5 pm. 
 

34. Will all questions asked with responses be forwarded to everyone on the bid list?  
Response: Yes. 

 
Item #2 
 
The bid date remains unchanged.  Proposals are due by Friday, October 10, 2008, at 5 pm. 
 

- End of Addendum No. 2 - 
 



FORM OF CONTRACT 
 

 
CONTRACT FOR 

HVAC TECHNICIAN SERVICES 
GM-08-S-0922-FM 

 
 
THIS CONTRACT FOR HVAC TECHNICIAN SERVICES (“Agreement”) is entered into 
this    day of October 2008 by and between the District of Columbia government acting 
by and through its OFFICE OF PUBLIC EDUCATION FACILITIES MODERNIZATION 
("Office") and ________________ ("Contractor"). 
 

WITNESSETH: 

 WHEREAS, the Office is charged with maintaining the District of Columbia Public 
Schools (“DCPS”) HVAC systems. 
 

WHEREAS, the Office issued a Request for Proposals to engage a contractor to provide 
on-call technician services for the HVAC systems at various DCPS facilities. 

  
WHEREAS, the Contractor submitted a proposal in response to the Request for 

Proposals, and the Office wishes to engage the Contractor to provide the requested services. 
 
 WHEREAS, the Office desires that the Project be completed over the course of the fiscal 
year, with this Agreement terminating on September 30, 2009. 
 

NOW, THEREFORE, in consideration of the foregoing and for good and valuable 
consideration, the sufficiency and adequacy of which is hereby acknowledged, the parties to this 
Agreement agree as follows: 

Agreement: 

 Section 1 Scope of Work.   

Section 1.1 General Scope of Work & Intent of Contract.  Subject to the terms and 
conditions of this Agreement, the Contractor shall provide all labor, supervision, tools, material, 
equipment, transportation, and management necessary to provide “on-call” maintenance and 
repair services including replacement to mechanical systems (the “Project”) at the DCPS 
facilities listed on Exhibit A (the “Project Schools”).  This Agreement will require the 
Contractor to provide any necessary maintenance and/or repair of DCPS HVAC systems, and be 
available to address any future HVAC problems as directed by the Office.  The Contractor will 
be required to respond to on-call requests within 2 hours of notification by the Office.   
 
 Section 1.2 Contractor’s Operations.  At all times while this Agreement is in effect, 
the Contractor shall comply with the following requirements: 
 



.1 Dispatching Office.  The Contractor will be required to provide a staffed central 
office from which personnel are dispatched.  At a minimum, this office shall be 
staffed between 7:00 am and 5:30 pm, Monday through Friday.  The Contractor 
should also provide an “after hours” point of contact for dispatching staff on a 
24/7 basis. 

 
.2 Work Records; Weekly Reports.  The Contractor shall maintain a job tracking 

system that, at a minimum, records:  (i) the date and time a request was received 
by the Contractor; (ii) the date and time a crew was dispatched to the site; (iii) the 
date and time the crew arrived at the site; (iv) a description of the problem and 
corrective work required; (v) the amount of time spent on the site by the 
Contractor’s personnel; (vi) the materials and spare parts used by the Contractor; 
and (vii) the date and time the work or repair was accepted by OPEFM.  The 
Contractor shall provide OPEFM with a report that summarizes all such activity 
on a weekly basis. 

 
.3 Time Cards.  The Contractor shall maintain a system that requires each employee 

to track his or her time on an hourly basis.  At a minimum, such a system shall 
require each employee to clock in and out and to sign time cards. 

 
.4 Equipped Personnel.  The Contractor shall ensure that all of its personnel 

assigned to tasks on the contract are properly trained, equipped and, as necessary, 
licensed.  Contractor personnel shall be provided with a fully equipped truck or 
service van that includes appropriate small tools and spare parts.   

 
.5 Qualified Personnel.  The Contractor will be required to provide personnel who 

are at least journeyman level in the following trade categories:  (i) 
HVAC/refrigeration technician; (ii) welders; (iii) burner technicians; (iv) steam 
fitters; (v) plumbers; and (vi) electricians.  All such personnel shall be properly 
licensed and fully qualified to perform the expected services. 

 
.6 Security Checks & Procedures.  The Contractor will be required to comply with 

all of DCPS standard security procedures.  Contractor personnel will not be 
permitted to enter school facilities unless such personnel are properly “badged” in 
accordance with DCPS procedures, and the Contractor shall have available a 
sufficient pool of pre-screened and “badged” personnel to discharge its functions. 

 
 Section 1.3 Work Procedures.  The Contractor will be required to provide 
supervision, labor, materials and equipment necessary to perform the “on-call” repair and 
maintenance services requested under its contract.  The repair work for the projects’ scope 
include work activity such as chiller repair, boiler repair, boiler burner calibration, pump 
repair/replacement, terminal unit repair, and gas valve repair/replacement.  In performing these 
activities, the Contractor shall comply with the following procedures: 

.1 Provide HVAC certified/licensed technicians to perform repair and maintenance 
services and adequate on-site supervision on a 24 hour basis.  Contractor may be 
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required to provide documented evidence of certification/licensure for any 
contractor personnel assigned to perform work under this contract. 

 
.2 Employ and have sufficient technical personnel capable of responding to 7 DCPS 

sites simultaneously.  
 
.3 Respond to all service calls within 2 hours of notification by OPEFM. Upon 

arrival at service call site, the Contractor shall determine the cause of the loss of 
service, the components affected and take corrective action in a manner that 
restores service as soon as practicable.  Repair shall be made in a professional and 
timely manner for any units, ventilation equipment, conveyance ductwork, 
pneumatic controls, electronic controls, and/or any other component that makes 
up the HVAC system, including associated mechanical, plumbing and 
electrical/electronic connections.  Contractor must submit for prior OPEFM 
review, prints/drawings, specifications and scopes of work for “on-call” service 
work activity where such documentation is required.  Contractor shall test HVAC 
operations to ensure service has been restored.  Tests must be conducted in 
accordance with ASME Code 2004 Section VI, and Department of Consumer & 
Regulatory Affairs (DCRA) regulations.  

 
.4 Notify OPEFM of any "temporary" repairs that are necessary due to the 

unavailability of parts or materials.  Permanent repairs must be made upon receipt 
required parts/materials.  OPEFM reserves the right to bring in any other 
contractor in order to complete a repair that is not completed by Contractor in a 
timely fashion. 

 
.5 All work must be performed with the least possible disruption to 

school/administrative operations and coordinated with the Contract Maintenance 
Services representative, Principal of the school and/or other site designee.    

 
.6 Contractor shall notify OPEFM of any conditions that potentially may cause a 

break in HVAC service if preventive maintenance is not performed. 
 
.7 Use repair and maintenance non-hazardous materials that meet the requirements 

established by OPEFM or obtain prior approval to use substitute materials.  Any 
hazardous material that must be incorporated into a repair shall be approved for 
use, prior to being brought onto the worksite. The Contractor shall provide MSDS 
Sheets for all materials used on-site, whenever applicable. 

 
.8 Provide all equipments necessary to complete assigned work activity.  Contractor 

shall be responsible for safeguarding their own materials, tools, and equipment. 
OPEFM shall not assume any responsibility for vandalism and/or theft of 
materials, tools and/or equipment. 

 
.9 Provide a company cellular telephone for employees on-site for making and 

receiving calls.  The cellular telephone number must be provided to OPEFM.   
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Personal or business phone calls are not to be made on DCPS phones unless it is 
an "emergency”. 

 
.10 All completed work shall be subject to inspection by one or more representatives 

of OPEFM.  Service area must be restored to the condition that existed prior to the 
start of repair work with emphasis on any special finish damage that may have 
occurred during the repair.  Any work that is found to not be in compliance with 
Federal, District and/or Local Safety/Fire codes shall be corrected at the 
Contractor(s) expense. 

 
.11 Contractor shall be responsible for the proper and safe removal and disposal of all 

debris and materials generated as part of the service repair. 
 
 Section 1.4 Coordination with DCPS.  The Contractor will be required to coordinate 
its work with DCPS school activities.  The work will be performed during the school year, and 
the Contractor may be required to work after hours or on weekends and holidays so as to not 
adversely impact educational activities.  The Contractor will be required to develop work plans 
that are coordinated with and acceptable to the school principals. 
 
 Section 1.5 Project Site Safety.  The Contractor will be required to ensure that its 
work is conducted in a safe manner and that appropriate barricades and other life safety 
procedures are employed to ensure the safety of students, teachers and school staff.  All such 
construction barricades and life safety procedures shall be subject to the approval of the Office 
and its Program Manager. 

 
Section 2 Additional Work. As may be requested from time to time by the 

Office, Contractor agrees to provide similar services at such other schools within the District of 
Columbia as may be requested by the Office.  With regard to any such Work, the Contractor 
shall be compensated at the rates established in Exhibit B for such Work.   

 
Section 3 Contractor’s Fees. 
 
Section 3.1 Type of Contract.  This is a time and materials contract.  Contractor shall 

be compensated at the hourly rates established in Exhibit B for the personnel classifications set 
forth therein.  Other than the Cost of Materials, these rates will be the Offeror’s sole 
compensation for work performed by such personnel and as such should include adequate 
amounts to cover the Offeror’s labor, field equipment (i.e. small tools, transportation, trucks and 
vans, etc.), overhead, insurance and profit.  Exhibit B includes a premium rate that shall apply to 
any calls for which work must be performed between the hours of 4:00 PM and 7:00 AM or 
which is required on weekends or on Federal Holidays.   

 
Section 3.2 Cost of Materials.  The Contractor shall be reimbursed for any parts or 

materials that are incorporated into the Project Schools.  The Contractor shall be reimbursed for 
such parts and materials at the Contractor’s actual cost for such parts and materials after taking 
into account any rebates or discounts earned by the Contractor.  Within ten (10) days after this 
Agreement is executed, the Contractor shall provide the Office with a list of the typical parts and 

- 4 - 



materials that may be expected to be consumed by the Work and the current list price for each.  
The Contractor shall be entitled to a five percent (5%) markup on all such parts and materials. 

 
Section 3.3 Travel Time.  Contractor shall be compensated for reasonable travel time 

to the job site. 
 
Section 3.4 Prior Authorization.  For service calls that are estimated to cost less than 

$500, Contractor shall be authorized to perform such work without any further approval from 
OPEFM (“Tier 1 Work”).  For service calls that are estimated to cost between $500 and $2,500, 
Contractor shall be required to confirm that the work can be completed for this amount and will 
be required to notify OPEFM prior to undertaking the work (“Tier 2 Work”).  For service calls 
that are estimated to cost more than $2,500, Contractor shall be required to provide a written 
estimate and OPEFM authorization prior to proceeding with the work. 

 
Section 4 Term. 
 
Section 4.1 Time of the Essence.  Time is of the essence in the performance of the 

Contractor’s obligations under this Agreement. 
 
Section 4.2 Term.  This Agreement shall begin on October __, 2008 and shall 

terminate on September 30, 2009.  The Contractor shall be required to provide HVAC technician 
services for all of the Project Schools during the term of this Agreement. 

 
Section 4.3 Option Year.  The Office shall have the right to extend the term of this 

Agreement for an additional year beginning on October 1, 2009 and ending on September 30, 
2010 (such period, the “Option Year”).  In the event the Office desires to extend the Agreement 
to cover the Option Year, the Office shall give the Contractor written notice of such election at 
least sixty (60) days prior to the beginning of the Option Year.  Promptly after issuing such 
notice, the Office and the Contractor shall meet to negotiate the exact services and the cost 
thereof that will be provided during the Option Year.  In the event the Office and the Contractor 
cannot agree on such services and pricing, then the Office shall have the right to assign this work 
to another contractor or to perform such work with its own forces. 

 
Section 5 Changes. 
 
Section 5.1 Changes Authorized.  The Office may, without invalidating the contract, 

and without notice to or approval of any surety, order changes in the Work, including additions, 
deletions or modifications.  Any such change must be conveyed by the Office to the Contractor 
via written Change Directive or Change Order. 

Section 5.2 Executed Change Directive/Order Required.  Changes to the Contract 
may be made only by a written Change Directive or Change Order executed by the Office. 

Section 5.3 Prompt Notice.  In the event the Contractor encounters a situation which 
the Contractor believes to be a change to this contract, the Contractor shall provide the Office 
with prompt written notice of such event and the possible impact such event could have on cost 
and schedule.  All such notices shall be given promptly, considering the then applicable 
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situations, but in no event more than ten (10) calendar days after encountering the situation.  The 
Contractor acknowledges that the failure to provide such notice in a timely manner could limit or 
eliminate the Office's ability to mitigate such events, and thus, the Contractor shall not be 
entitled to an adjustment in the event it fails to provide prompt notice.  The Contractor shall 
include provisions similar to this provision in all of its subcontracts. 

Section 5.4 Executed Change Orders Final.  The Contractor agrees that any Change 
Order executed by the Office and the Contractor constitutes its full and final adjustment for all 
costs, delays, disruptions, inefficiencies, cumulative impact, accelerations, schedule impacts, or 
other consequences arising from the change in question, whether a Change Directive, or a 
Change Event, or from any claimed cumulative effect of changes made to the date of the Change 
Order, and that no further adjustments in compensation or time shall be sought or made with 
respect to the Change Directive or the Change Event giving rise to the Change Order. 

Section 5.5 Failure to Agree.  If the Contractor claims entitlement to a change in the 
contract, and the Office does not agree that any action or event has occurred to justify any 
change in time or compensation, or if the parties fail to agree upon the appropriate amount of the 
adjustment in time or compensation, the Office will unilaterally make such changes, if any, to the 
contract, as it determines are appropriate pursuant to the terms of this Agreement.  The 
Contractor shall proceed with the Work and the Office's directives, without interruption or delay, 
and may make a claim as provided in Section 12 of this Agreement.  Failure to proceed due to a 
dispute over a change request shall constitute a material breach of the contract and entitle the 
Office to all available remedies for such breach, including, without limitation, termination for 
default. 

Section 6 [intentionally omitted] 

Section 7 Payments. 

Section 7.1 Invoicing.  The Contractor shall bill the Office on a monthly basis.  Each 
such invoice shall cover all of the work performed during the preceding month and shall be 
broken down by service call.  For each such service call, the invoice shall include:  (i) a listing of 
hours worked including the date(s) on which such labor was performed, the name of the worker, 
the classification of the worker and the hourly rate applicable to each such hour; (ii) a listing of 
parts and materials used; (iii) a brief description of the problem; (iv) a statement as to whether 
the problem was resolved; and (v) the school name and address. 

Section 7.2 Supporting Documentation.  The Contractor shall submit with each 
invoice cost backup supporting such invoice.  Such back-up information shall include:  (i) time 
sheets for all reimbursable labor; and (ii) a log of all materials used during that period. 

Section 7.3 Right to Withhold Payments.  The Office will notify the Contractor 
within fifteen (15) calendar days after receiving any invoice for payment of any defect in the 
invoice or the work which may result in the Office's declining to pay all or a part of the invoiced 
amount.  The Office may withhold payment from the Contractor, in whole or part, as 
appropriate, if 

.1 the work is defective and such defects have not been remedied; or 
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.2 the Office has determined that the Contractor's progress has fallen behind 
the Project Schedule, and the Contractor fails, within ten calendar days of 
the Office's written demand, to provide the Office with a realistic and 
acceptable plan to recover the delays; or 

.3 the Contractor has failed to pay subcontractors promptly or has made false 
or inaccurate certifications that payments to Subcontractors or Suppliers 
are due or have been made; or 

.4 the Contractor is otherwise in substantial breach of the Contract 
(including, without limitation, failures to comply with the Economic 
Inclusion Requirements in Section 9 of these Special Provisions). 

Section 8 Subcontracts.  The Contractor shall perform the work with its own forces.  
In the event that the Contractor desires to engage one or more subcontractors to assist with the 
work, it shall advise the Office and obtain the Office’s written approval of any such 
subcontractor.  All subcontractors shall be required to comply with the insurance requirements 
set forth herein.  In addition, the Contractor shall be responsible for all work performed by the 
subcontractors and shall assume the risk of the subcontractors’ non-performance. 

 Section 9 Economic Inclusion  

Section 9.1 CBE Utilization. 

 Section 9.1.1   The Contractor shall ensure that Local, Small and Disadvantaged 
Business Enterprises will participate in at least 50% of the Contract.  Of this amount, thirty-five 
percent (35%) must be awarded to entities that are certified as either Small or Disadvantaged 
Business Enterprises by the District of Columbia Local Business Opportunity Owner and twenty 
percent (20%) to entities that are certified as Disadvantaged Business Enterprises.  The LSDBE 
certification shall be, in each case, as of the effective date of the subcontract.  Supply agreements 
with material suppliers shall be counted toward meeting this goal. 
 
 Section 9.1.2   The Contractor has developed a CBE Utilization Plan that is attached 
hereto as Exhibit C.  The Contractor shall comply with the terms of the CBE Utilization Plan in 
making purchases and administering its Subcontractors and Supply Agreements. 
 
 Section 9.1.3   Neither the Contractor or a Subcontractor may remove a Subcontractor or 
tier-Subcontractor if such Subcontractor or tier-Subcontractor is certified as an LSDBE company 
unless the Office approves of such removal.  The Office may condition its approval upon the 
Contractor developing a plan that is, in the Office’s sole and absolute judgment, adequate to 
maintain the level of LSDBE participation on the Project. 
 

Section 9.2 First Source Agreement 
 

Section 9.2.1  Upon execution of the Contract, the Contractor and all its member firms, 
if any, and each of its Subcontractors shall submit to the Office a list of current employees and 

- 7 - 



apprentices that will be assigned to the Contract, the date they were hired and whether or not 
they live in the District of Columbia.   

 
Section 9.2.2   The Contractor and its constituent entities shall comply with subchapter 

III of Chapter 11 Title 1, and subchapter II of Chapter 11 of Title 1 of the D.C. Code, and all 
successor acts thereto and the rules and regulations promulgated thereunder.  The Contractor and 
all member firms and Subcontractors shall execute a First Source Agreement with the District of 
Columbia Department of Employment Services (“DOES”) prior to beginning Work at the Project 
site. 

 
Section 9.2.3   The Contractor shall maintain detailed records relating to the general 

hiring of District of Columbia and community residents. 
 
Section 9.2.4   The Contractor shall be responsible for: (i) including the provisions of 

this Section 9.2. in all subcontracts; (ii) collecting the information required in this Section 9.2 
from its Subcontractors; and (iii) providing the information collected from its Subcontractors in 
any reports required to be submitted by the Contractor pursuant to this Section 9.2. 

Section 10 Termination for Convenience. 

The Office may at any time terminate this Agreement, in whole or specified part, for 
convenience.  In such an event, the Contractor shall be entitled to receive compensation for 
services performed through the effective date of termination in accordance with the terms of this 
Agreement.  In no event, however, shall the Contractor be entitled to recover lost profits or 
opportunity costs on the unperformed portion of work. 

Section 11 Alternate Dispute Resolution. 

Section 11.1 If the Contractor has complied with all provisions in Section 5 regarding 
changes, and the Office has denied the changes requested in a written Change Order proposal, or 
has failed to respond to a written Change Order proposal within thirty (30) calendar days, and the 
Contractor wishes to pursue a claim over the disputed item, it shall inform the Office, in writing, 
of its claim.  The notice must be delivered to the Office within fifteen (15) calendar days after 
the Office's decision, or within thirty (30) calendar days after the written request for a Change 
Order, if the Office has failed to respond to the request.  If the Contractor wishes to assert a 
claim over a dispute not arising from matters related to a Change Event, Change Order or 
Change Directive, the written notice of claim must be delivered within fifteen (15) calendar days 
after the date the Contractor knew or should reasonably have known of the events giving rise to 
the claim or dispute. 

Section 11.2 The notice of claim shall state the nature of the claim, the events or 
circumstances giving rise to the claim, the type of relief requested, and the amount of time or 
additional compensation, or other damages sought.  If the amount of time, compensation, or 
other damages sought are not reasonably ascertainable at the time, the Contractor shall so state, 
explain why, and provide whatever estimates it can reasonably provide.  The notice shall state 
clearly that the Contractor intends to assert a claim in arbitration with respect to the claimed 
items. 
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Section 11.3 Unless the parties hereafter otherwise agree, and subject to the application 
of Section 11.2 above, all disputes arising from or in connection with the Contract or its breach, 
or relating to the Project, whether framed in contract, tort or otherwise, shall first be referred to 
non-binding mediation in accordance with the American Arbitration Association's Construction 
Industry Mediation Rules. 

Section 11.4 Unless the parties hereafter otherwise agree, and subject to the application 
of Section 11.2 above, all disputes arising under or in connection with the Contract or its breach, 
or relating to the project, whether framed in contract, tort or otherwise, and which are not 
resolved by mediation, shall be resolved by binding arbitration.  However, if a third party brings 
any claim against the Office, including, without limitation, claims of infringement of patents, 
copyrights or other intellectual property rights, the Office may bring an action for defense or 
indemnification against the Contractor in the court in which such claim is being litigated; 
provided, however, that indemnification of the Office is limited to claims based upon bodily 
injury, including death, and/or physical damage to property (other than the Work itself) and only 
in the event that the Contractor was negligent.  The arbitration panel shall be comprised of an 
individual designated by the Office, an individual designated by the Contractor, and an 
individual mutually agreeable to both the Office and the Contractor or selected pursuant to the 
rules of the American Arbitration Association if the parties cannot agree as to the third arbitrator.  
The arbitration process shall be conducted in accordance with the Construction Industry 
Arbitration Rules of the American Arbitration Association then in effect.  In addition to such 
rules, the following shall also apply: 

.1 Each party shall give the other prompt access to any documents the other 
reasonably requests that relate to the dispute being resolved.  If any 
disputes arise between the parties concerning document production, they 
may be reported to the arbitrator(s) by telephone, and the arbitrator(s) shall 
decide them promptly, based upon a telephone conference call or informal 
written submissions if the arbitrator(s) consider them necessary. 

.2 If any party considers deposition testimony necessary, upon request, the 
arbitrator(s) shall order such discovery.  However, the arbitrator(s) shall 
endeavor to limit the number and extent of any such depositions. 

.3 Unless the parties hereafter agree to another location, arbitration hearings 
shall be conducted in Washington, D.C. at a location agreed upon by the 
parties. 

.4 The arbitrator(s) shall base their decision on a strict interpretation of the 
Contract, and on any relevant facts submitted by the parties via 
documentary evidence or sworn testimony, without bias against or 
partiality to either party.  Any award shall include an award of attorneys' 
fees and the costs of arbitration in favor of the party that substantially 
prevails on the merits.  The decision shall be in writing. 
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.5 Any award of the arbitrator(s) shall be final and binding on the parties and 
judgment may be entered on the award by any court of competent 
jurisdiction. 

Section 12 Insurance. 

Section 12.1 Required Insurance.  The Contractor will be required to maintain the 
following types of insurance throughout the life of the contract. 

.1 Commercial general public liability insurance ("Liability Insurance") 
against liability for bodily injury and death and property damage, such 
Liability Insurance written on an occurrence basis to be in an amount not 
less than Five Million Dollars ($5,000,000.00) for liability for bodily 
injury, death and property damage arising from any one occurrence and 
Five Million Dollars ($5,000,000.00) from the aggregate of all 
occurrences within each policy year.  The policies shall contain blanket 
contractual coverage (including coverage for the indemnity clauses to be 
provided under the Agreement) and completed operations coverage (for 2 
years beyond completion of the Work). 

.2 Workers' compensation providing statutory benefits for all persons 
employed by the Contractor, or its contractors and subcontractors at or in 
connection with the Work. 

.3 Automobile Liability, including Hired and Non-Owned Auto Liability in 
the amount of at least One Million Dollars ($1,000,000.00) for each 
occurrence for bodily injury and property damage. 

Section 12.2 Additional Insureds.  Each insurance policy shall be issued in the name 
of the Contractor and shall name as additional insured the Office, the District of Columbia Public 
Schools, and the District of Columbia and shall not be cancelable or reduced without thirty (30) 
calendar days’ prior written notice to the Office. 

Section 12.3 Waiver of Subrogation.  All such insurance shall contain a waiver of 
subrogation against the Office, the District of Columbia Public Schools, and their respective 
agents. 

Section 12.4 Strength of Insurer.  All insurance shall be placed with insurers that are 
reasonably acceptable to the Office and with an A.M. Best's rating of not less than a then-current 
rating of “A-” or better and a financial size category of Class XV or higher.  All such insurers 
shall be licensed/approved to do business in the District of Columbia. 

Section 13 Miscellaneous Provisions. 

Section 13.1 Service Contract Act Provision.  The Contractor agrees that the work 
performed under this Contract shall be subject to the Service Contract Act.  The wage rates 
applicable to this Project are attached as Exhibit D. 
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Section 13.2 False Claims Act.  The Contractor shall be governed by all laws and 
regulations prohibiting false or fraudulent statements and claims made to the government, 
including the prescriptions set forth in D.C. Code § 2-308.14.  

Section 13.3 Retention of Records: Inspections and Audits. 

Section 13.3.1  The Contractor shall maintain books, records, documents and other 
evidence directly pertinent to performance under the Contract in accordance with generally 
accepted professional practice and appropriate accounting procedures and practices consistently 
applied in effect on the date of execution of the Contract. 

Section 13.3.2  The Contractor shall also maintain the financial information and data 
used in the preparation and support of the costing and cost summary submitted to the Office and 
the required cost submissions in effect on the date of execution of the Office. 

Section 13.3.3  The Office, the District of Columbia government, the Comptroller 
General of the United States, the U.S. Department of Labor and any of their authorized 
representatives shall have access to the books, records, documents and other evidence held, 
owned or maintained by the Contractor for the purpose of inspection, audit and copying during 
normal business hours and upon advance written notice to the Contractor.  The Contractor shall 
provide proper facilities for such access and inspection. 

Section 13.3.4  The Contractor agrees to include the wording of this Section 13 in all its 
subcontracts in excess of Five Thousand Dollars ($5,000.00) that directly relate to Project 
performance. 

Section 13.3.5  Audits conducted pursuant to this Section will be in accordance with 
generally accepted auditing standards with the results prepared in accordance with generally 
accepted accounting principles and established procedures and guidelines of the applicable 
reviewing or audit agency. 

Section 13.3.6  The Contractor agrees to the disclosure of all information and reports, 
resulting from access to records, to any authorized representative of the Office.  Where the audit 
concerns the Contractor, the auditing agency will afford the Contractor an opportunity for an 
audit exit conference and an opportunity to comment on the pertinent portions of the draft audit 
report.  The final audit report will include the written comments, if any, of the audited parties. 

Section 13.3.7  The Contractor shall preserve all records described herein from the 
effective date of the Contract completion and for a period of seven (7) years after a final 
settlement.  In addition, those records which relate to any dispute, appeal or litigation, or the 
settlement of claims arising out of such performance, or costs or items to which an audit 
exception has been taken, shall be maintained and made available until seven (7) years after the 
date of resolution of such dispute, appeal, litigation, claim or exception. 

Section 13.4 Gratuities and Officers Not to Benefit Provisions. 

Section 13.4.1 If it is found, after notice and hearing, by the Office that gratuities (in 
the form of entertainment, gifts, payment, offers of employment or otherwise) were offered or 
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given by the Contractor, or any agent or representative of the Contractor, to any official, 
employee or agent of the Office or the District with a view toward securing the Contract or any 
other contract or securing favorable treatment with respect to the awarding or amending, or the 
making of any determinations with respect to the performance of the Contract, the Office may, 
by written notice to the Contractor, terminate the right of the Contractor to proceed under the 
Contract and may pursue such other rights and remedies provided by law and under the Contract. 

Section 13.4.2 In the event the Contract is terminated as provided in Section 13.4.1, 
the Office shall be entitled: 

.1 to pursue the same remedies against the Contractor as it could pursue in 
the event of a breach of the Contract by the Contractor; and 

.2 as a penalty in addition to any other damages to which it may be entitled 
by law, to exemplary damages in an amount (as determined by the Office) 
which shall be not less than ten times the costs incurred by the Contractor 
in providing any such gratuities to any such officer or employee. 

Section 13.4.3 No member of, nor delegate to Congress, Mayor or City Council 
Member, nor officer nor employee of the District, nor officer nor employee of the Office shall be 
admitted to any share or part of the Contract or to any benefit that may arise therefrom, and all 
agreements entered into by the Contracting Officer of the Office in which he or any officer or 
employee of the Office shall be personally interested as well as all agreements made by the 
Office in which the Mayor or City Council Member or officer or employee of the District shall 
be personally interested shall be void and no payments shall be made on any such contracts by 
the Office or by any officer thereof; but this provision shall not be construed or extend to the 
agreement if the share of or benefit to the member of, or delegate to Congress, Mayor or City 
Council Member, or officer or employee of the District is de minimis. 

Section 13.5 Ethical Standards For Office's Employees And Former Employees.  
The Office expects the Contractor to observe the highest ethical standards and to comply with all 
applicable law, rules, and regulations governing ethical conduct or conflicts of interest.  Neither 
the Contractor, nor any person associated with the Contractor, shall provide (or seek 
reimbursement for) any gift, gratuity, favor, entertainment, loan or other thing of value to any 
employee of the District or the Office not in conformity with applicable law, rules or regulations.  
The Contractor shall not engage the services of any person or persons in the employment of the 
Office or the District for any Work required, contemplated or performed under the Contract.  The 
Contractor may not assign to any former Office or District employee or agent who has joined the 
Contractor's firm any matter on which the former employee, while in the employ of the Office, 
had material or substantial involvement in the matter.  The Contractor may request a waiver to 
permit the assignment of such matters to former Office personnel on a case-by-case basis.  The 
Contractor shall include in every subcontract a provision substantially similar to this section so 
that such provisions shall be binding upon each Subcontractor or vendor. 

Section 13.6 Anti-Deficiency Act.  The Office's obligations and responsibilities under 
the terms of the Contract and the Contract Documents are and shall remain subject to the 
provisions of (i) the federal Anti-Deficiency Act, 31 U.S.C. §§1341, 1342, 1349, 1350, 1351, (ii) 
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the D.C. Code 47-105, (iii) the District of Columbia Anti-Deficiency Act, D.C. Code §§ 47-
355.01 - 355.08, as the foregoing statutes may be amended from time to time, and (iv) Section 
446 of the District of Columbia Home Rule Act.   Neither the Contract nor any of the Contract 
Documents shall constitute an indebtedness of the Office, nor shall it constitute an obligation for 
which the Office is obligated to levy or pledge any form of taxation, or for which the Office has 
levied or pledged any form of taxation.  IN ACCORDANCE WITH § 446 OF THE HOME 
RULE ACT, D.C. CODE § 1-204.46, NO DISTRICT OF COLUMBIA OFFICIAL IS 
AUTHORIZED TO OBLIGATE OR EXPEND ANY AMOUNT UNDER THE 
CONTRACT OR CONTRACT DOCUMENTS UNLESS SUCH AMOUNT HAS BEEN 
APPROVED, IS LAWFULLY AVAILABLE AND APPROPRIATED BY ACT OF 
CONGRESS.   

IN WITNESS WHEREOF,  each of the parties to this Agreement has caused this 
Agreement to be signed by its duly authorized representative. 

      
OFFICE OF PUBLIC EDUCATION 

     FACILITIES MODERNIZATION 
 
 
 
     By:       
     Name: Allen Y. Lew 
     Title: Executive Director 
 
 
     [Contractor] 
 
 
 
     By:       
     Name:  
     Title:  
  

- 13 - 



Exhibit A 
 

Project Schools 
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Hourly Rates 
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Exhibit C 
 

CBE Utilization Plan 
 
 
 

- 16 - 



- 17 - 

Exhibit D 
 

Service Contract Act Wage Rates  
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	Agreement:
	 Section 1 Scope of Work.  
	 Section 1.3 Work Procedures.  The Contractor will be required to provide supervision, labor, materials and equipment necessary to perform the “on-call” repair and maintenance services requested under its contract.  The repair work for the projects’ scope include work activity such as chiller repair, boiler repair, boiler burner calibration, pump repair/replacement, terminal unit repair, and gas valve repair/replacement.  In performing these activities, the Contractor shall comply with the following procedures:
	Section 5.1 Changes Authorized.  The Office may, without invalidating the contract, and without notice to or approval of any surety, order changes in the Work, including additions, deletions or modifications.  Any such change must be conveyed by the Office to the Contractor via written Change Directive or Change Order.
	Section 5.2 Executed Change Directive/Order Required.  Changes to the Contract may be made only by a written Change Directive or Change Order executed by the Office.
	Section 5.3 Prompt Notice.  In the event the Contractor encounters a situation which the Contractor believes to be a change to this contract, the Contractor shall provide the Office with prompt written notice of such event and the possible impact such event could have on cost and schedule.  All such notices shall be given promptly, considering the then applicable situations, but in no event more than ten (10) calendar days after encountering the situation.  The Contractor acknowledges that the failure to provide such notice in a timely manner could limit or eliminate the Office's ability to mitigate such events, and thus, the Contractor shall not be entitled to an adjustment in the event it fails to provide prompt notice.  The Contractor shall include provisions similar to this provision in all of its subcontracts.
	Section 5.4 Executed Change Orders Final.  The Contractor agrees that any Change Order executed by the Office and the Contractor constitutes its full and final adjustment for all costs, delays, disruptions, inefficiencies, cumulative impact, accelerations, schedule impacts, or other consequences arising from the change in question, whether a Change Directive, or a Change Event, or from any claimed cumulative effect of changes made to the date of the Change Order, and that no further adjustments in compensation or time shall be sought or made with respect to the Change Directive or the Change Event giving rise to the Change Order.
	Section 5.5 Failure to Agree.  If the Contractor claims entitlement to a change in the contract, and the Office does not agree that any action or event has occurred to justify any change in time or compensation, or if the parties fail to agree upon the appropriate amount of the adjustment in time or compensation, the Office will unilaterally make such changes, if any, to the contract, as it determines are appropriate pursuant to the terms of this Agreement.  The Contractor shall proceed with the Work and the Office's directives, without interruption or delay, and may make a claim as provided in Section 12 of this Agreement.  Failure to proceed due to a dispute over a change request shall constitute a material breach of the contract and entitle the Office to all available remedies for such breach, including, without limitation, termination for default.
	Section 6 [intentionally omitted]
	Section 7 Payments.
	Section 7.1 Invoicing.  The Contractor shall bill the Office on a monthly basis.  Each such invoice shall cover all of the work performed during the preceding month and shall be broken down by service call.  For each such service call, the invoice shall include:  (i) a listing of hours worked including the date(s) on which such labor was performed, the name of the worker, the classification of the worker and the hourly rate applicable to each such hour; (ii) a listing of parts and materials used; (iii) a brief description of the problem; (iv) a statement as to whether the problem was resolved; and (v) the school name and address.
	Section 7.2 Supporting Documentation.  The Contractor shall submit with each invoice cost backup supporting such invoice.  Such back-up information shall include:  (i) time sheets for all reimbursable labor; and (ii) a log of all materials used during that period.
	Section 7.3 Right to Withhold Payments.  The Office will notify the Contractor within fifteen (15) calendar days after receiving any invoice for payment of any defect in the invoice or the work which may result in the Office's declining to pay all or a part of the invoiced amount.  The Office may withhold payment from the Contractor, in whole or part, as appropriate, if
	.1 the work is defective and such defects have not been remedied; or
	.2 the Office has determined that the Contractor's progress has fallen behind the Project Schedule, and the Contractor fails, within ten calendar days of the Office's written demand, to provide the Office with a realistic and acceptable plan to recover the delays; or
	.3 the Contractor has failed to pay subcontractors promptly or has made false or inaccurate certifications that payments to Subcontractors or Suppliers are due or have been made; or


	.4 the Contractor is otherwise in substantial breach of the Contract (including, without limitation, failures to comply with the Economic Inclusion Requirements in Section 9 of these Special Provisions).
	Section 8 Subcontracts.  The Contractor shall perform the work with its own forces.  In the event that the Contractor desires to engage one or more subcontractors to assist with the work, it shall advise the Office and obtain the Office’s written approval of any such subcontractor.  All subcontractors shall be required to comply with the insurance requirements set forth herein.  In addition, the Contractor shall be responsible for all work performed by the subcontractors and shall assume the risk of the subcontractors’ non-performance.
	 Section 9 Economic Inclusion 
	Section 9.1 CBE Utilization.
	Section 9.2.4   The Contractor shall be responsible for: (i) including the provisions of this Section 9.2. in all subcontracts; (ii) collecting the information required in this Section 9.2 from its Subcontractors; and (iii) providing the information collected from its Subcontractors in any reports required to be submitted by the Contractor pursuant to this Section 9.2.
	Section 10 Termination for Convenience.
	The Office may at any time terminate this Agreement, in whole or specified part, for convenience.  In such an event, the Contractor shall be entitled to receive compensation for services performed through the effective date of termination in accordance with the terms of this Agreement.  In no event, however, shall the Contractor be entitled to recover lost profits or opportunity costs on the unperformed portion of work.
	Section 11 Alternate Dispute Resolution.
	Section 11.1 If the Contractor has complied with all provisions in Section 5 regarding changes, and the Office has denied the changes requested in a written Change Order proposal, or has failed to respond to a written Change Order proposal within thirty (30) calendar days, and the Contractor wishes to pursue a claim over the disputed item, it shall inform the Office, in writing, of its claim.  The notice must be delivered to the Office within fifteen (15) calendar days after the Office's decision, or within thirty (30) calendar days after the written request for a Change Order, if the Office has failed to respond to the request.  If the Contractor wishes to assert a claim over a dispute not arising from matters related to a Change Event, Change Order or Change Directive, the written notice of claim must be delivered within fifteen (15) calendar days after the date the Contractor knew or should reasonably have known of the events giving rise to the claim or dispute.
	Section 11.2 The notice of claim shall state the nature of the claim, the events or circumstances giving rise to the claim, the type of relief requested, and the amount of time or additional compensation, or other damages sought.  If the amount of time, compensation, or other damages sought are not reasonably ascertainable at the time, the Contractor shall so state, explain why, and provide whatever estimates it can reasonably provide.  The notice shall state clearly that the Contractor intends to assert a claim in arbitration with respect to the claimed items.
	Section 11.3 Unless the parties hereafter otherwise agree, and subject to the application of Section 11.2 above, all disputes arising from or in connection with the Contract or its breach, or relating to the Project, whether framed in contract, tort or otherwise, shall first be referred to non-binding mediation in accordance with the American Arbitration Association's Construction Industry Mediation Rules.
	Section 11.4 Unless the parties hereafter otherwise agree, and subject to the application of Section 11.2 above, all disputes arising under or in connection with the Contract or its breach, or relating to the project, whether framed in contract, tort or otherwise, and which are not resolved by mediation, shall be resolved by binding arbitration.  However, if a third party brings any claim against the Office, including, without limitation, claims of infringement of patents, copyrights or other intellectual property rights, the Office may bring an action for defense or indemnification against the Contractor in the court in which such claim is being litigated; provided, however, that indemnification of the Office is limited to claims based upon bodily injury, including death, and/or physical damage to property (other than the Work itself) and only in the event that the Contractor was negligent.  The arbitration panel shall be comprised of an individual designated by the Office, an individual designated by the Contractor, and an individual mutually agreeable to both the Office and the Contractor or selected pursuant to the rules of the American Arbitration Association if the parties cannot agree as to the third arbitrator.  The arbitration process shall be conducted in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association then in effect.  In addition to such rules, the following shall also apply:
	.1 Each party shall give the other prompt access to any documents the other reasonably requests that relate to the dispute being resolved.  If any disputes arise between the parties concerning document production, they may be reported to the arbitrator(s) by telephone, and the arbitrator(s) shall decide them promptly, based upon a telephone conference call or informal written submissions if the arbitrator(s) consider them necessary.
	.2 If any party considers deposition testimony necessary, upon request, the arbitrator(s) shall order such discovery.  However, the arbitrator(s) shall endeavor to limit the number and extent of any such depositions.
	.3 Unless the parties hereafter agree to another location, arbitration hearings shall be conducted in Washington, D.C. at a location agreed upon by the parties.
	.4 The arbitrator(s) shall base their decision on a strict interpretation of the Contract, and on any relevant facts submitted by the parties via documentary evidence or sworn testimony, without bias against or partiality to either party.  Any award shall include an award of attorneys' fees and the costs of arbitration in favor of the party that substantially prevails on the merits.  The decision shall be in writing.
	.5 Any award of the arbitrator(s) shall be final and binding on the parties and judgment may be entered on the award by any court of competent jurisdiction.


	Section 12 Insurance.
	Section 12.1 Required Insurance.  The Contractor will be required to maintain the following types of insurance throughout the life of the contract.
	.1 Commercial general public liability insurance ("Liability Insurance") against liability for bodily injury and death and property damage, such Liability Insurance written on an occurrence basis to be in an amount not less than Five Million Dollars ($5,000,000.00) for liability for bodily injury, death and property damage arising from any one occurrence and Five Million Dollars ($5,000,000.00) from the aggregate of all occurrences within each policy year.  The policies shall contain blanket contractual coverage (including coverage for the indemnity clauses to be provided under the Agreement) and completed operations coverage (for 2 years beyond completion of the Work).
	.2 Workers' compensation providing statutory benefits for all persons employed by the Contractor, or its contractors and subcontractors at or in connection with the Work.
	.3 Automobile Liability, including Hired and Non-Owned Auto Liability in the amount of at least One Million Dollars ($1,000,000.00) for each occurrence for bodily injury and property damage.

	Section 12.2 Additional Insureds.  Each insurance policy shall be issued in the name of the Contractor and shall name as additional insured the Office, the District of Columbia Public Schools, and the District of Columbia and shall not be cancelable or reduced without thirty (30) calendar days’ prior written notice to the Office.
	Section 12.3 Waiver of Subrogation.  All such insurance shall contain a waiver of subrogation against the Office, the District of Columbia Public Schools, and their respective agents.
	Section 12.4 Strength of Insurer.  All insurance shall be placed with insurers that are reasonably acceptable to the Office and with an A.M. Best's rating of not less than a then-current rating of “A-” or better and a financial size category of Class XV or higher.  All such insurers shall be licensed/approved to do business in the District of Columbia.

	Section 13 Miscellaneous Provisions.
	Section 13.1 Service Contract Act Provision.  The Contractor agrees that the work performed under this Contract shall be subject to the Service Contract Act.  The wage rates applicable to this Project are attached as Exhibit D.
	Section 13.2 False Claims Act.  The Contractor shall be governed by all laws and regulations prohibiting false or fraudulent statements and claims made to the government, including the prescriptions set forth in D.C. Code § 2-308.14. 
	Section 13.3 Retention of Records: Inspections and Audits.
	Section 13.3.1  The Contractor shall maintain books, records, documents and other evidence directly pertinent to performance under the Contract in accordance with generally accepted professional practice and appropriate accounting procedures and practices consistently applied in effect on the date of execution of the Contract.
	Section 13.3.2  The Contractor shall also maintain the financial information and data used in the preparation and support of the costing and cost summary submitted to the Office and the required cost submissions in effect on the date of execution of the Office.
	Section 13.3.3  The Office, the District of Columbia government, the Comptroller General of the United States, the U.S. Department of Labor and any of their authorized representatives shall have access to the books, records, documents and other evidence held, owned or maintained by the Contractor for the purpose of inspection, audit and copying during normal business hours and upon advance written notice to the Contractor.  The Contractor shall provide proper facilities for such access and inspection.
	Section 13.3.4  The Contractor agrees to include the wording of this Section 13 in all its subcontracts in excess of Five Thousand Dollars ($5,000.00) that directly relate to Project performance.
	Section 13.3.5  Audits conducted pursuant to this Section will be in accordance with generally accepted auditing standards with the results prepared in accordance with generally accepted accounting principles and established procedures and guidelines of the applicable reviewing or audit agency.
	Section 13.3.6  The Contractor agrees to the disclosure of all information and reports, resulting from access to records, to any authorized representative of the Office.  Where the audit concerns the Contractor, the auditing agency will afford the Contractor an opportunity for an audit exit conference and an opportunity to comment on the pertinent portions of the draft audit report.  The final audit report will include the written comments, if any, of the audited parties.
	Section 13.3.7  The Contractor shall preserve all records described herein from the effective date of the Contract completion and for a period of seven (7) years after a final settlement.  In addition, those records which relate to any dispute, appeal or litigation, or the settlement of claims arising out of such performance, or costs or items to which an audit exception has been taken, shall be maintained and made available until seven (7) years after the date of resolution of such dispute, appeal, litigation, claim or exception.

	Section 13.4 Gratuities and Officers Not to Benefit Provisions.
	Section 13.4.1 If it is found, after notice and hearing, by the Office that gratuities (in the form of entertainment, gifts, payment, offers of employment or otherwise) were offered or given by the Contractor, or any agent or representative of the Contractor, to any official, employee or agent of the Office or the District with a view toward securing the Contract or any other contract or securing favorable treatment with respect to the awarding or amending, or the making of any determinations with respect to the performance of the Contract, the Office may, by written notice to the Contractor, terminate the right of the Contractor to proceed under the Contract and may pursue such other rights and remedies provided by law and under the Contract.
	Section 13.4.2 In the event the Contract is terminated as provided in Section 13.4.1, the Office shall be entitled:
	.1 to pursue the same remedies against the Contractor as it could pursue in the event of a breach of the Contract by the Contractor; and
	.2 as a penalty in addition to any other damages to which it may be entitled by law, to exemplary damages in an amount (as determined by the Office) which shall be not less than ten times the costs incurred by the Contractor in providing any such gratuities to any such officer or employee.

	Section 13.4.3 No member of, nor delegate to Congress, Mayor or City Council Member, nor officer nor employee of the District, nor officer nor employee of the Office shall be admitted to any share or part of the Contract or to any benefit that may arise therefrom, and all agreements entered into by the Contracting Officer of the Office in which he or any officer or employee of the Office shall be personally interested as well as all agreements made by the Office in which the Mayor or City Council Member or officer or employee of the District shall be personally interested shall be void and no payments shall be made on any such contracts by the Office or by any officer thereof; but this provision shall not be construed or extend to the agreement if the share of or benefit to the member of, or delegate to Congress, Mayor or City Council Member, or officer or employee of the District is de minimis.
	Section 13.5 Ethical Standards For Office's Employees And Former Employees.  The Office expects the Contractor to observe the highest ethical standards and to comply with all applicable law, rules, and regulations governing ethical conduct or conflicts of interest.  Neither the Contractor, nor any person associated with the Contractor, shall provide (or seek reimbursement for) any gift, gratuity, favor, entertainment, loan or other thing of value to any employee of the District or the Office not in conformity with applicable law, rules or regulations.  The Contractor shall not engage the services of any person or persons in the employment of the Office or the District for any Work required, contemplated or performed under the Contract.  The Contractor may not assign to any former Office or District employee or agent who has joined the Contractor's firm any matter on which the former employee, while in the employ of the Office, had material or substantial involvement in the matter.  The Contractor may request a waiver to permit the assignment of such matters to former Office personnel on a case-by-case basis.  The Contractor shall include in every subcontract a provision substantially similar to this section so that such provisions shall be binding upon each Subcontractor or vendor.
	Section 13.6 Anti-Deficiency Act.  The Office's obligations and responsibilities under the terms of the Contract and the Contract Documents are and shall remain subject to the provisions of (i) the federal Anti-Deficiency Act, 31 U.S.C. §§1341, 1342, 1349, 1350, 1351, (ii) the D.C. Code 47-105, (iii) the District of Columbia Anti-Deficiency Act, D.C. Code §§ 47-355.01 - 355.08, as the foregoing statutes may be amended from time to time, and (iv) Section 446 of the District of Columbia Home Rule Act.   Neither the Contract nor any of the Contract Documents shall constitute an indebtedness of the Office, nor shall it constitute an obligation for which the Office is obligated to levy or pledge any form of taxation, or for which the Office has levied or pledged any form of taxation.  IN ACCORDANCE WITH § 446 OF THE HOME RULE ACT, D.C. CODE § 1-204.46, NO DISTRICT OF COLUMBIA OFFICIAL IS AUTHORIZED TO OBLIGATE OR EXPEND ANY AMOUNT UNDER THE CONTRACT OR CONTRACT DOCUMENTS UNLESS SUCH AMOUNT HAS BEEN APPROVED, IS LAWFULLY AVAILABLE AND APPROPRIATED BY ACT OF CONGRESS.  


	IN WITNESS WHEREOF,  each of the parties to this Agreement has caused this Agreement to be signed by its duly authorized representative.
	OFFICE OF PUBLIC EDUCATION
	     FACILITIES MODERNIZATION
	     By:      
	     Name: Allen Y. Lew
	     Title: Executive Director
	     [Contractor]
	     By:      
	     Name: 
	     Title: 
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